STATE OF CALI FORNI A BI D SUMMARY

I N SAN BERNARDI NO COUNTY NEAR
BARSTOW AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 12/ 12/ 02
CONTRACT NUMBER 08-483714
LOCATI ON 08- SBD- 40- 0. 0/ R40. 5

STRUCTURE REHABI LLI TATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOCLVEMENT 12/ 16/ 02
CONTRACT CODE 'B '
35 CONTRACT | TEMS

FEDERAL AID ACI M 040-1(076) OE

TOTAL NUMBER OF WORKI NG DAYS 210
PERCENT UNDER EST 3.81

909 684-5360
00140069

FAX 909 788-2449

831 724-1011
00000089

FAX 831 768-4021

PROPGOSALS | SSUED 13 FUND TOTAL HA21 6, 491, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 5,911, 000. 00 AMOUNT UNDER 225, 234. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 685, 766. 00 2 YEAGER SKANSKA | NC
P O BOX 87
RI VERSI DE CA 92502- 0087
2 5, 898, 494. 00 1 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077-5085
3 6, 203, 548. 00 3 PAVE TECH I NC

735 LAGUNA DRI VE
CARLSBAD CA 92008

760 729-7592
00720394

FAX 760 729-6158



08-483714
08- SBD- 40-0
12/ 12/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 16/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
Rl VERSI DE CA

APCO
GOSHEN CA

APPLY A LI NE
REDDI NG CA

GLOBAL ENVI RONMENTAL
FOUNTAI N VALLEY CA

GOSS CONSTRUCTI ON
COVI NA CA

HARBER COVPANI ES
SAN BERNARDI NO CA

SUDHAKAR COVPANY
RI ALTO CA

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE

GROUND RUMBLE

CONSTRUCTI ON AREA SI GN AND WATER POLLUTI ON CONTROL PLAN

BRI DGE DECK CONCRETE AND BRI DGE TREATMENT

REMOVE ASPHALT CONCRETE SURFACE

STRI PI NG AND MARKERSS



08-483714 Bl D245

08- SBD- 40-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 12/ 02 12/ 16/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

ASPHALT CONCRETE DI KE

POLYESTER AND METHACRYLATE

CUR VALLEY FENCE COVPANY GUARD RAI L
RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEM | NC GRI NDI NG
Rl VERSI DE CA

SUDHAKAR COVPANY | NTL STRI PI NG

RI ALTO CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO COVPANY
GOSHEN CA

HARBER COVPANY
SAN BERNARDI NO CA

| TEMS 18 THRU 22 ( PARTI AL)

I TEM 9 (PARTI AL)

OUR VALLEY FENCE CO | TEMS 10, 11 AND 28 THRU 30 ( PARTI AL)
RI DGECREST CA
PAVEMENT RECYLI NG ITEMS 8, 9, 16 AND 23 (PARTIAL)

Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 6 AND 31 THRU 35 ( PARTI AL)



08-483714 Bl D245

08- SBD- 40- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 500. 00* 4, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 210 1, 000. 00 210, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00* 3, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00* 35, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 265, 000. 00* 265, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 16, 500. 00 33, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 6,510 1.50 9, 765. 00
9 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 13, 763 14. 00 192, 682. 00
10 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 850 30. 00 25, 500. 00
11 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 900 85. 00 161, 500. 00
(WOOD POST)
12 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 4,012 3. 00 12, 036. 00
13 153235 CLEAN BRI DGE DECK M2 11, 806 3.00 35, 418. 00
14 190101 ROADWAY EXCAVATI ON MB 620 20. 00 12, 400. 00
15 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 7 1, 000. 00 7, 000. 00
16 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 23, 300 133. 00 3, 098, 900. 00
17 390102 ASPHALT CONCRETE (TYPE A) TONN 540 50. 00 27, 000. 00
18 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 370 25. 00 9, 250. 00
AREA)
19 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 67 14. 00 938. 00
20 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 000 14. 00 14, 000. 00
21 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 960 14. 00 27, 440. 00
22 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 3,590 14. 00 50, 260. 00
23 394053 SHOULDER RUMBLE STRI P M 7,750 3.00 23, 250. 00
(AC, GROUND- | N | NDENTATI ONS)
24 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 139 1, 900. 00 264, 100. 00
25 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 4,012 37.00 148, 444. 00
26 (F) 540102 TREAT BRI DGE DECK M2 11, 806 6. 00 70, 836. 00
27 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 4,725 14. 00 66, 150. 00
( LOW ODOR)
28 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3,310 60. 00 198, 600. 00
29 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 28 2,800. 00 78, 400. 00
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 34 1, 900. 00 64, 600. 00
31 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 50. 00 400. 00
32 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 17, 500 .45 7, 875. 00

( SPRAYABLE)



Bl D245

08-483714
08- SBD- 40-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
12/ 12/ 02 12/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,690 1.30 2,197.00
34 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 930 2.50 2,325.00
35 999990 MOBI LI ZATI ON LS LUMP SUM 515, 000. 00* 515, 000. 00

TOTAL 5, 685, 766. 00
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08-483714

08- SBD- 40-0
12/ 12/ 02
SECOND

Bl D AMOUNT
1, 000. 00* 1000. 00
2,600. 00 546000. 00
500. 00* 500. 00
15, 000. 00~ 15000. 00
9, 000. 00* 9000. 00
125, 000. 00* 125000. 00
3, 000. 00 6000. 00
.60 3906. 00
13. 00 178919. 00
31. 00 26350. 00
85. 00 161500. 00
2.75 11033. 00
3.00 35418. 00
150. 00 93000. 00
900. 00 6300. 00
140. 00 3262000. 00
36. 00 19440. 00
18. 00 6660. 00
14. 00 938. 00
14. 00 14000. 00
14. 00 27440. 00
14. 00 50260. 00
3.50 27125. 00
1, 000. 00 139000. 00
32.00 128384. 00
3.50 41321. 00
23.50 111037.50
60. 00 198600. 00
2, 800. 00 78400. 00
2, 000. 00 68000. 00
50. 00 400. 00
.45 7875. 00
1.25 2112.50
2.50 2325. 00
494, 250. 00* 494250. 00
5, 898, 494. 00

SUMMARY

2, 800.
2, 600.
50.

2.
2.
650, 000.

OF REMA/
RD
AMOUNT
00* 500. 00
00 42000. 00
00* 5000. 00
00* 20000. 00
00* 8000. 00
00* 156350. 00
00 10000. 00
00 13020. 00
00 165156. 00
00 17000. 00
00 108300. 00
00 16048. 00
00 23612. 00
00 31000. 00
00 17500. 00
00 3728000. 00
00 40500. 00
00 16650. 00
00 603. 00
00 9000. 00
00 17640. 00
00 32310. 00
00 7750. 00
00 333600. 00
00 200600. 00
00 47224. 00
00 80325. 00
00 225080. 00
00 78400. 00
00 88400. 00
00 400. 00
45 7875. 00
00 3380. 00
50 2325. 00
00* 650000. 00
6, 203, 548. 00
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Bl D245
PAGE 6
12/ 16/ 02



